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FORT DODGE DROP/INSTALLATION RFP AMENDMENT 

Project: Fort Dodge Fiber Network 

Date:  August 18, 2022                              HR Green Project #:  210013 

    

Amendment 1 of the RFP consisted of the questions and answers for the project. 

 

This, Amendment 2, regards the bid due date. 

 

We have had requests to extend the bid due date.  The key timing centers on aligning with the Council schedule.  

To meet the award timeline, it has been determined that the deadline can be extended to August 25, 2022. 

 

This amendment also defines the cutoff deadline to be 3:00 Central Time. 

 

For anyone who has already submitted a bid, if during this extended time you desire to change any portion of your 

bid, please notify the Contact Person designated in Section 2 of the RFP – Jeremy Pearson at  

jpearson@fortdodgefiber.com.  In addition, forward any changes to Ken Demlow with HR Green at 

kdemlow@hrgreen.com (to ensure your changes are received).  These changes, if any, must be received by the 

extension date and time. 
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